
G. ESTIMATES OF PROBABLE CONSTRUCTION COSTS 
 
 

After determinations of destinations, route locations, route types, amenities, trailhead 

locations, and other Master Plan features, detailed estimates of probable construction 

costs were prepared.  These estimates, using Year 2002 dollars, assume that each route 

location would be built using contracted pricing based on competitive bids.  These cost 

estimates include a 10% contingency and are based on lengths measured from the 

Greenway Master Plan Map contained in the Appendix.  These estimates do not include 

the following costs, due to their unknown nature and the variety of possible factors on 

each individual greenway route: 

 

Right-of-Way Costs 

• Property Costs 

• Survey for Easements 

• Plat Preparation 

• Legal fees 

 

Engineering 

• Surveying 

• Design 

• Permitting 

• Bidding 

• Award recommendation 

• Contract Administration 

• Construction Inspection 

 

The estimates for Type A and B greenways are enclosed on the following pages. 

 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


